STATE OF CALI FORNI A

| D OPENI NG DATE
ONTRACT NUMBER

OCATI ON 07- VEN- 126-2.4/3.1
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -
SALS | SSUED 31 FUND TOTAL HB311 1, 596, 000
R OF BIDDERS 6 ENG NEERS EST 1, 165, 685. 00
AM ELEMENTS SND
Bl D RANK Bl D TOTAL BI DDER | D

1 1,007, 463. 00 6

2 1,014, 619. 00 3

3 1, 029, 880. 93 2

4 1,127, 983. 60 5

5 1, 141, 770. 50 4

09/ 06/ 01
07- 066354

BI D

SUMMARY

I'N VENTURA CCOUNTY I N

SAN BUENAVENTURA FROM KI MBALL ROAD
OVERCROSSI NG TO 0.6 KM EAST OF

Kl MBALL ROAD OVERCROSSI NG

SOUNDWALL AND REALI GN CHANNEL

7.0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 13. 57

AMOUNT UNDER 158, 222. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 10/ 01
CONTRACT CCDE 'D '
40 CONTRACT | TEMS

FEDERAL Al D ACNH P126-(045) E

( NAVE/ ADDRESS/ LOCATI ON)

C A RASMUSSEN | NC

2360 SHASTA WAY
SIM VALLEY CA 93065
NYE AND NELSON | NC

1860 EASTMAN AVE STE 108
VENTURA CA 93003
MODERN ALLOYS | NC

11172 WESTERN AVE
STANTON CA 90680
UNI ON ENGl NEERI NG COVPANY | NC

P O BOX 1000
VENTURA CA 93002
OBERG CONTRACTI NG CORP

P O BOX 630519
SIM VALLEY CA 93063-0519

FAX

FAX

FAX

FAX

FAX

805 527-9330
00254681
805 527-2318

805 654-1682
00522661
805 654-8241

714 893-0551
00652040
714 895-9924

805 648-3373
00212942
805 648-6634

805 522-1954
00454298
805 582-0959

220



07- 066354
07- VEN- 12
09/ 06/ 01

6

6

1, 475, 488. 90

1

S P PAZARGAD ENG NEERI NG
CONSTRUCTI ON

5921 W SH AVE

ENCI NO CA 91316

Bl D245
PAGE 2
09/ 10/ 01
818 226-9222
00718704
FAX 818 226-9223



07- 066354 Bl D245

07- VEN- 126 PAGE 3
09/ 06/ 01 09/ 10/ 01
LI'ST OF SUBCONTRACTORS
R 1 D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

A C L CONSTRUCTI ON BARRI ER RAI L

ONTARI O CA

ALCORN FENCE FENCE AND GUARD RAI L

VENTURA CA

HARBOR CAMPANI ES REMOVE CONCRETE CHANNEL

SAN BERNARDI NO CA

R AND D REBAR

COWPTON CA

REYCON CONSTRUCTI ON MASONRY

SANTA PAULA CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA

SUPER SEAL AND STRI PE STRI Pl NG

FI LLMORE CA

WEST COAST LANDSCAPE PLANTI NG AND | RRI GATI ON

SANTA BARBARA CA



07- 066354 Bl D245

07- VEN- 126 PAGE 4
09/ 06/ 01 09/ 10/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY I TEMS 9, 14, 27, 31, 34 AND 35 (PARTIAL)

SUN VALLEY CA

C H P STEEL COVPANY I TEMS 25, 27, 29 AND 33 (PARTIAL)

VENTURA CA

REED LAND CLEARI NG REMOVALS AND DI SPCSALS

VENTURA CA

REYCON CONSTRUCTI ON | NC | TEM 27 ( PARTI AL)

SANTA PAULA CA

SUPER SEAL AND STRI PE ITEMS 3, 4, 6, 10 THRU 12 AND 37 THRU 39

FI LLMORE CA

UNI TED RENTALS HI GHWAY TECHNOLOGY I TEM 7

VENTURA CA

WEST COAST LANDSCAPES I TEMS 19 THRU 22

SANTA BARBARA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON BARRI ER WALL ( PORTI ON)

POMONA CA

J V LAND CLEARI NG CLEAR AND GRUB ( PORTI ON)

SAN DI MAS CA

R AND D STEEL REBAR STEEL (PORTI ON)

COVWPTON CA

CONTI NUED ON NEXT PAGE



07- 066354 Bl D245

07- VEN- 126 PAGE 5
09/ 06/ 01 09/ 10/ 01
LI ST OF SUBCONTRACTORS
R I D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
REYCON CONSTRUCTI ON MASONARY BLOCK ( PORTI ON)
SANTA PAULA CA
SM TH AND SON CONSTRUCTI ON S| GNS AND TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
STERNDAHL ENTERPRI SES TRAFFI C STRI PI NG ( PORTI ON)
SUN VALLEY CA
WEST COAST LANDSCAPI NG LANDSCAPE ( PORTI ON)
SANTA BARBARA CA
R I D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
A C L CONSTRUCTI ON CONCRETE BARRI ER ( PORTI ON)
ONTARI O CA
ALCORN FENCE CO FENCI NG, RAI LI NG AND METAL BEAM GUARD RAI L
VENTURA CA
HARBER CO DEMOLI TI ON
SAN BERNARDI NO CA
R AND STEEL REBAR
COVPTON CA
REYCON CONSTRUCTI ON MASONRY
SANTA PAULA CA
SUPER SEAL AND STRI PE PAVEMENT MARKI NGS
FI LLMORE CA

NUED ON NEXT PAGE



07- 066354
07- VEN- 126
09/ 06/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
09/ 10/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SUPER SEAL AND STRI PE

FI LLMORE CA

SUPERI OR GUNI TE

LAKEVI EW TERRACE CA

UNI TED H GHWAY TECHNOLOG ES
VENTURA CA

WEST COAST LANDSCAPI NG
SANTA BARBARA CA

Bl DDER | D NAME AND ADDRESS

TEMPORARY STRI PE AND MARKI NG
CONCRETE CHANNEL LI NI NG ( PORTI ON)
CONSTRUCTI ON AREA S| GNS

PLANTI NG AND | RRI GATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE

SUN VALLEY CA
MAHAFFEY COVPANY
COWTON CA

R AND D STEEL

COWTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA
STATEW DE SAFETY AND SI GNS
NI POMO CA

WEST COAST LANDSCAPES
SANTA BARBARA CA

CHAI'N LI NK FENCE

CONCRETE PI LI NG AND DRI LLI NG
REI NFORI NG STEEL

MASONRY WALL

CRASH CUSHI ON

HI G-MAY PLANTI NG



07- 066354
07- VEN- 126
09/ 06/ 01

R 1 D NAME AND ADDRESS

Bl D245
PAGE 7
09/ 10/ 01
ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

C AND W CONSTRUCTI ON SPECI ALI STS
2419 PALMA DR

VENTURA CA 93003

G L M CONTRACTORS | NC

P O BOX 7129

REDLANDS CA 92373

PACI FI C RESTORATI ON GROUP

1280 MAGNCLI A AVE

CORONA CA 92879

| TEMS 14, 31, 32, 34 AND 35

| TEMS 25, 27, 29 AND 33

| TEMS 19 THRU 21



07- 066354 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 06/ 01 09/ 10/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 000. 00* 16, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 280 8. 00 2, 240. 00
4 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) (Vi 4 198. 00 792.00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 18 30. 00 540. 00
6 (S) 120300 TEMPORARY PAVEMENT MARKER EA 40 4.00 160. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 570 30. 00 17, 100. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5, 600. 00
9 150608 REMOVE CHAI'N LI NK FENCE M 570 20. 00 11, 400. 00
10 150710 REMOVE TRAFFI C STRI PE M 350 3.00 1, 050. 00
11 150713 REMOVE PAVENENT MARKI NG Vi 4 40. 00 160. 00
12 150722 REMOVE PAVEMENT MARKER EA 50 3.00 150. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 570 4.00 2, 280. 00
14 151540 RECONSTRUCT CHAI N LI NK FENCE M 23 112. 00 2,576. 00
15 153220 REMOVE CONCRETE ( CHANNEL) M 120 110. 00 13, 200. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 50, 000. 00* 50, 000. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 000. 00* 6, 000. 00
18 198001 | MPORTED BORROW VB 490 15. 00 7, 350. 00
19 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 000. 00* 2, 000. 00
21 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 7, 000. 00* 7, 000. 00
22 (S) 208798 200 MM WELDED STEEL PI PE CONDUI T M 8 350. 00 2, 800. 00
(6.35 MV THI CK)
23 390101 ASPHALT CONCRETE TONN 10 350. 00 3, 500. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V2 44 30. 00 1, 320. 00
AREA)
25 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2,220 90. 00 199, 800. 00
PI LI NG ( BARRI ER)
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.7 2, 200. 00 12, 540. 00
27 (SF)517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) Ve 2, 030 130. 00 263, 900. 00
28 650069 450 MM REI NFORCED CONCRETE Pl PE M 18 250. 00 4,500. 00
29 721430 CONCRETE ( CHANNEL LI NI NG V] 120 600. 00 72, 000. 00
30 (S) 750030 I NLET FRAME AND GRATE EA 6 300. 00 1, 800. 00
31 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 500. 00 500. 00
32 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 10 370. 00 3, 700. 00
33 (S) 022293 CONCRETE BARRI ER ( TYPE 736 SV) M 570 360. 00 205, 200. 00
34 (S) 839521 CABLE RAI LI NG M 240 30. 00 7, 200. 00
35 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 110. 00 110. 00



07- 066354 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 06/ 01 09/ 10/ 01
TEM | TEM UNIT OF ESTI MATED
NO. CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 3, 500. 00 3, 500. 00
37 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 4 105. 00 420. 00
38 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 350 2.50 875. 00
( SPRAYABLE)
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 50 4.00 200. 00
40 999990 MOBI LI ZATI ON LS LUMP SUM 65, 000. 00* 65, 000. 00

TOTAL 1,007, 463. 00



| TEM

©CoO~NOUIA WNPE

07- 066354
07- VEN- 126
09/ 06/ 01

. 00*
. 00*
.80

204060

SUMMARY

OF

. 35*%
. 46*
.25

REMA/I

NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ I
35 3, 080. 00* 3080
46| 56, 540. 00* 56540
00| 8. 00 2240
00| 204. 00 816
50]| 28. 00 504
00| 3.00 120
20| 45.00 25650
68| 193. 00 5404
40| 17.00 9690
50]| 3.00 1050
00| 39.00 156
00| 2.00 100
10] 5. 00 2850
75| 116. 00 2668
40| 97. 00 11640
69| 21, 676. 00* 21676
69| 6, 600. 00* 6600
20| 33.00 16170
35| 9, 084. 00* 9084
70| 1, 730. 00* 1730
50]| 7, 095. 00* 7095
00| 502. 00 4016
70| 92.00 920
28| 47.00 2068
40| 104. 00 230880
06| 2,728.00 15549
00| 130. 00 263900
04] 628. 00 11304
40| 897. 00 107640
44) 297. 00 1782
46| 495. 00 495
70| 382. 00 3820
00| 376. 00 214320
60| 29. 00 6960
03| 110. 00 110
35| 6,071. 00 6071
00| 110. 00 440
00| 2.00 700
00| 3.00 150

Bl D245
PAGE 10
09/ 10/ 01
FI FTH
BI D AMOUNT
5, 000. 00* 5000
40, 000. 00* 40000
7.80 2184
200. 00 800
32.00 576
3.20 128
42.00 23940
185. 00 5180
11.50 6555
2.75 962
37.00 148
2.00 100
6.00 3420
115. 00 2645
85. 00 10200
50, 000. 00* 50000
11, 000. 00* 11000
44. 00 21560
9, 000. 00* 9000
2, 700. 00* 2700
6, 800. 00* 6800
350. 00 2800
175. 00 1750
38. 00 1672
95. 00 210900
3, 300. 00 18810
120. 00 243600
400. 00 7200
760. 00 91200
200. 00 1200
475. 00 475
375. 00 3750
500. 00 285000
33.00 7920
105. 00 105
4, 150. 00 4150
105. 00 420
2.20 770
3.00 150



07- 066354 Bl D245

07- VEN- 126 SUMMARY OF REMAINING BIDDERS PAGE 11
09/ 06/ 01 09/ 10/ 01
——————————————————————————————— R R R T T Ty EE P TP PP ER PP RERPLPTPEPTRD
SECOND | THI RD | FOURTH | FI FTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
7, 900. 00* 7900. 00| 76, 000. 00* 76000. 00| 71, 995. 00* 71995. 00| 57, 000. 00* 57000. 00

1, 014, 619. 00 1, 029, 880. 93 1,127,983. 60 1, 141, 770. 50



07- 066354 Bl D245

07- VEN- 126 SUMMARY OF REMAINING BIDDERS PAGE 12
09/ 06/ 01 09/ 10/ 01
| TEM SI XTH
| BI D AMOUNT
I _______________________________
1] 7, 500. 00* 7500. 00
2 | 25, 000. 00* 25000. 00
3| 8.75 2450. 00
4 | 126. 00 504. 00
5| 15. 00 270. 00
6 | 8. 00 320. 00
7 38.00 21660. 00
8 | 210. 00 5880. 00
9 | 22.00 12540. 00
10 | 8.75 3062. 50
11 | 1.50 6. 00
12 | 2.75 137.50
13 | 6. 80 3876. 00
14 | 125. 00 2875. 00
15 | 222.00 26640. 00
16 | 12, 000. 00* 12000. 00
17 | 8, 000. 00* 8000. 00
18 | 45. 50 22295. 00
19 | 10, 500. 00* 10500. 00
20 | 4, 000. 00* 4000. 00
21 | 13, 500. 00* 13500. 00
22 | 42.00 336. 00
23 | 175. 00 1750. 00
24 | 31.25 1375. 00
25 | 190. 82 423620. 40
26 | 1,575. 00 8977. 50
27 | 269. 00 546070. 00
28 | 138. 00 2484. 00
29 | 425. 00 51000. 00
30 | 1, 150. 00 6900. 00
31 | 750. 00 750. 00
32 | 164. 50 1645. 00
33 | 279. 65 159400. 50
34 | 38. 00 9120. 00
35 | 750. 00 750. 00
36 | 4, 800. 00 4800. 00
37 | 58. 00 232.00
38 | 5.75 2012. 50
39 | 25.00 1250. 00



07- 066354 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
09/ 06/ 01 09/ 10/ 01
SI XTH
BI D AMOUNT
70, 000. 00* 70000. 00

1,475, 488. 90



